Comparative Statement

ORK_INDENT37107

s and Asphalting to Roads at HMT Layout 2nd Block and Somanna Garden in Ward No. 09 (Vidyaranyapura) Vidyaranyapura Sub Division.

Estimate	Estimate	Total Amou	R ASHOK KUMAR (Quoted Ra	Total Amou	MURALIDHARAN S S Quoted Ra	Total Amou	R SUNEETHA ( ) Quoted Ra	Total Amount
212.58	243.88	51844.010	200.0	42516.00	240.0	51019.20	243.0	51656.94
859.14	111.3	95622.282	80.0	68731.20	100.0	85914.00	111.0	95364.54
209.79	742	155664.18	700.0	146853.00	700.0	146853.00	742.0	155664.18
2.7	5408.12	14601.924	4000.0	10800.00	5200.0	14040.00	5408.0	14601.60
8.51	5811.98	49459.949	5000.0	42550.00	5500.0	46805.00	5811.0	49451.61
16.2	150.52	2438.424	150.0	2430.00	125.0	2025.00	150.0	2430.00
13.5	5138	69363.00	5138.0	69363.00	5000.0	67500.00	5138.0	69363.00
153.6	979.44	150441.98	800.0	122880.00	910.0	139776.00	979.0	150374.40
16.32	5747.32	93796.262	5000.0	81600.00	5500.0	89760.00	5747.0	93791.04
172.8	966.72	167049.21	966.0	166924.80	950.0	164160.00	966.0	166924.80
960	61.48	59020.80	61.0	58560.00	60.0	57600.00	61.0	58560.00
455.18	95.4	43424.172	80.0	36414.40	90.0	40966.20	95.0	43242.10
113.79	2001.28	227725.65	1600.0	182064.00	1900.0	216201.00	2001.0	227693.79
455.18	36.04	16404.687	36.0	16386.48	30.0	13655.40	36.0	16386.48
22.76	5551.22	126345.76	5551.0	126340.76	5400.0	122904.00	5551.0	126340.76
1300.5	5.3	6892.65	5.3	6892.65	5.0	6502.50	5.0	6502.50
1300.5	14.84	19299.42	14.0	18207.00	10.0	13005.00	14.0	18207.00
52.02	7911.84	411573.91	7911.0	411530.22	7600.0	395352.00	7911.0	411530.22
53.8	454.74	24465.012	454.0	24425.20	410.0	22058.00	454.0	24425.20
		1785433	1635469	0.00	1696096.3	0.00	1782510.1	0.00
te			-8.3993		-5.0037		-0.1637	
			1635468.71 (L1)		1696096.30 (L2)		1782510.16 (L3)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37107	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2019-10-10 14:01:00.0	2019-12-02 18:06:31.0	2019-12-02 18:07:28.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37107	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 14:39:41.0	2019-07-29 19:52:55.0	2019-10-10 14:01:00.0	Approve	Three Bidders are participated for this work, out of which L1 Bidder R ASHOK KUMAR Quoted RS 1635468.71 (-8.3993) below the Tender Amount and L2 Bidder MURALIDHARAN S S (SREE SAI ASPHALTS) Quoted RS 1696096.30 (-5.0037) below and L3 Bidder R SUNEETHA Quoted RS 1782510.16 (-0.1637) below.Hence the Rates Quoted By R ASHOK KUMAR Quoted RS 1635468.71 (-8.3993) below the Tender Amount Recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 14:39:41.0	2019-07-29 14:39:41.0	2019-07-29 14:39:41.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT37107	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 14:30:18.0	2019-07-29 14:39:36.0	2019-07-29 14:39:39.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT37107	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 14:29:29.0	2019-07-29 14:29:36.0	2019-07-29 14:30:18.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT37107	bbmp_ee2_yel -H T MOHAN DAS	2019-07-26 18:04:12.0	2019-07-26 18:04:21.0	2019-07-29 14:29:29.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2019-20/OW/WORK_INDENT37107	bbmp_ee2_yel -H T MOHAN DAS	2019-07-26 15:05:04.0	2019-07-26 18:04:09.0	2019-07-26 18:04:12.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-07-26 15:05:04.0	2019-07-26 15:05:04.0	2019-07-26 15:05:04.0	Submit		Completed